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1 Wainwright Court N D 20 636 1414.0 1 1 2 ######

2 Westmorland Court N D 20 640 1423.0 1 1 1 0 ######

3 Forrestal Court N D 20 645 1434.0 1 1 2 0 ######

4 Stilwell Court N D 20 645 1434.0 1 1 3 0 ######

5 Bradley Court N D 20 545 1212.0 1 1 3 1 0 ######
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TOTALS  = 6917.0 0 0 5 5 11 0 0 1 0 ######
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AREA IN SY. 6917.0

Spandrels @ 30 Sy. Ea. 5 150

"T" Turn Around @ 50 Sy. Ea. 1 50

 Cul-de-Sac @ 520 Sy. Ea. 0 0

Drives @ 20SY Ea. (Turnouts) 0 0

Total Sy. Ex. Pavement  = 7117 Sy.

Required Asphalt

As Base Restorat

As Base Restorat

FT
IN (4" OR 6")
FT
FT

0

#VALUE!

0

0

tonnage
0

Engineer's Estimate (15 16)
March 29, 2016

3227.00
3

Veterans Villas I
David Brown/Ainsley Caldwell

Type S-I ACC, Deep Patch (4"+ 1". Incl. Shoulder Widening, 
Pavement Widening and Driveway Const.).

Type S-I ACC, Deep Patch (4"+ 1". Incl. Shoulder Widening, 
Pavement Widening and Driveway Const.).

374

374

Type S-I Asphalt Concrete Cement (ACC), Leveling

Type PD-III ACC, Surface or Intermediate Course

Type
Spread 
(lb/sy)

105

105

Type FC-3 (without rubber)

Type S-III ACC, Leveling
Type S-III ACC, Surface or Intermediate Course

3111

BASE REPAIR PERCENTAGE MULITPLIER .%
0.00%SIDEWALK PERCENTAGE MULITPLIER

Combined Distance  = 0.59 MILES

SOD WIDTH 0

SIDEWALK WIDTH 0

SHOULDER REWORK WIDTH 10
SIDEWALK THICKNESS 0



Engineer's Estimate - Asphalt Contract
Project: Date March 29, 2016

Estimator PVAS No. 3227.00
District No. 3

ASPHALT ITEMS

102-91 Temporary Pavement Markings (Paint) 311 LF $0.19 $59.09 $0.25 $77.75 $0.25 $77.75
102-10-2 Temporary Pavement Markings (Tape) LF $5.50 $5.00 $6.00
104-10-1 Baled Hay (Staked) EA $4.00 $7.50 $15.00
104-11 Turbidity Barrier (Floating) LF $10.00 $12.00 $10.00
104-13 Silt Fence (Staked) LF $0.80 $0.75 $1.00
104-16 Rock Bags EA $3.25 $5.00 $10.00
110-1-1A Clearing and Grubbing < 6” AC $2,500.00 $2,000.00 $15,000.00
110-1-1B Clearing and Grubbing > 6” AC $7,000.00 $4,500.00 $30,000.00
110-4 Removal of Existing Pavement (Concrete) SY $18.00 $12.50 $30.00
110-47 Road Edge Preparation 6,222 LF $0.50 $3,111.00 $0.55 $3,422.10 $0.50 $3,111.00
110-48 Sawcut Concrete Driveways LF $4.00 $3.50 $9.00
110-49 Sawcut Asphaltic Concrete LF $3.25 $3.50 $8.00
110-50 “Pickup” Type Power Broom 28 HR $110.00 $3,080.00 $130.00 $3,640.00 $250.00 $7,000.00
110-7 Mailboxes (Relocation) (Furnish and Install) EA $180.00 $390.00 $200.00
120-1 Regular Excavation CY $16.00 $11.50 $40.00
120-2 Borrow Excavation CY $12.00 $11.75 $20.00
120-6 Embankment CY $20.00 $10.00 $150.00
121-70 Flowable Fill CY $300.00 $220.00 $500.00
160-4-1 Stabilization, Type “B” (6”)(LBR40) SY $33.00 $2.75 $50.00
160-4-2 Stabilization, Type “B” (12”)(LBR40) SY $50.00 $4.00 $60.00
162-2 Topsoil SY $5.00 $17.00 $20.00
270-1 Soil Cement Base (300 psi) (Plant-Mixed) (8”) SY $52.00 $8.00 $60.00
270-1-1 Soil Cement Base (300 psi) (Plant-Mixed) (10”) SY $66.00 $10.00 $65.00
210-2 Limerock, New Material for rework base TN $23.50 $17.50 $30.00
270-1 Full Depth Reclamation (8" Depth) SY $5.00 $5.50 $6.50
270-1-1 Full Depth Reclamation (10" Depth) SY $8.00 $6.50 $8.00
270-1-A Portaland Cement TN $129.00 $145.00 $160.00
285-705-12 Base (Optional) Limerock (6”) SY $14.00 $8.00 $50.00
285-707-11 Base (Optional) Limerock (8”) SY $15.00 $10.50 $60.00
285-710-11 Base (Optional) Limerock (10”) SY $22.00 $12.00 $75.00
285A Crushed Concrete Base SY $24.00 $17.00 $75.00
285B Blended Base SY $8.80 $18.00 $85.00
286-1 Turnout Construction (Concrete) SY $53.00 $65.00 $95.00
286-2 Turnout Construction (Asphalt) TN $98.00 $200.00 $250.00
310-1 Single Surface Treatment SY $6.40 $2.10 $3.00
310-2 Double Surface Treatment SY $7.00 $3.50 $4.00
310-3 Triple Surface Treatment SY $7.50 $4.90 $6.00

327-70-8 Milling of Existing Asphalt Pavement (2-1/2” Maximum Depth) (Various 
Widths) 7,117 SY $1.70 $12,098.90 $1.75 $12,454.75 $2.25 $16,013.25

327-70-8A Milling of Existing Asphalt Pavement (2-1/2” Maximum Depth) (Various 
Widths) SY $2.10 $2.50 $20.00

327-70-8B Haul and Stockpile Millings 1,495 CY-MI $0.64 $956.80 $0.90 $1,345.50 $15.00 $22,425.00
331-1 Asphalt Price Index Adjustment 2,640 GA $0.15 $396.00 $0.15 $396.00 $0.15 $396.00
331-2-1 Type S-I Asphalt Concrete Cement (ACC), Leveling TN $90.00 $90.00 $115.00
331-2-4 Type S-III ACC, Leveling 374 TN $94.00 $35,156.00 $95.00 $35,530.00 $125.00 $46,750.00
331-2-6 Type S-III ACC, Surface or Intermediate Course 374 TN $90.00 $33,660.00 $92.00 $34,408.00 $115.00 $43,010.00
331-2-7 Type S-I ACC, Deep Patch TN $108.00 $105.00 $185.00
331-2-8 Type ABC-3 TN $120.00 $110.00 $200.00
331-2-9 Type FC-3 (without rubber) TN $93.00 $95.00 $140.00
334-1 Type PD-III ACC, Surface or Intermediate Course TN $90.00 $95.00 $120.00
334-1-1 Cold In Place Recycling (3"-5") TN $16.00 $6.50 $10.00
334-1-2 Asphalt Emusion Added GA $5.00 $2.25 $2.50
339-1 Miscellaneous Asphalt Pavement TN $150.00 $185.00 $600.00
400-1-2 Endwall (Class II Concrete) CY $500.00 $750.00 $1,000.00
400-1-15 Class I Concrete (Miscellaneous) 10 CY $425.00 $4,250.00 $575.00 $5,750.00 $750.00 $7,500.00
415-1 Reinforcing Steel 100 LB $3.20 $320.00 $2.50 $250.00 $5.00 $500.00
425-10 Yard Drains EA $1,500.00 $1,000.00 $2,000.00
425-1-31 Inlet (Curb Type P-1) EA $2,700.00 $3,250.00 $6,000.00
425-1-32 Inlet (Curb Type P-2) EA $2,700.00 $3,250.00 $6,000.00
425-1-33 Inlet (Curb Type P-3) EA $2,350.00 $3,000.00 $6,200.00
425-1-34 Inlet (Curb Type P-4) EA $2,440.00 $3,000.00 $6,500.00
425-1-41 Inlet (Curb Type J-1) EA $3,440.00 $7,000.00
425-1-42 Inlet (Curb Type J-2) EA $3,200.00 $4,000.00 $7,500.00

Sub Total $93,087.79 $97,274.10 $146,783.00

Veterans Villas I
David Brown/Ainsley CAldwell

ITEM NO. DESCRIPTION QTY. UNITS APS UNIT PRICE APS AMOUNT AJAX UNIT PRICE AJAX AMOUNTDAB UNIT 
PRICE DAB AMOUNT



Engineer's Estimate - Asphalt Contract
Project: Date March 29, 2016

Estimator PVAS No. 3227.00
District No. 3

Veterans Villas I
David Brown/Ainsley CAldwell

ITEM NO. DESCRIPTION QTY. UNITS UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
425-1-43 Inlet (Curb Type J-3) EA $3,900.00 $3,900.00 $8,000.00
425-1-44 Inlet (Curb Type J-4) EA $3,000.00 $4,000.00 $8,500.00
425-1-47 Inlet (Curb Type 7) EA $2,800.00 $3,900.00 $8,500.00
425-1-48 Inlet (Curb Type 8) EA $2,800.00 $3,900.00 $8,500.00
425-1-52 Inlets (DT BOT Type C) EA $1,650.00 $2,500.00 $3,000.00
425-1-54 Inlets (DT BOT Type D) EA $2,100.00 $2,800.00 $3,500.00
425-1-55 Inlets (DT BOT Type E) EA $2,250.00 $3,000.00 $4,500.00
425-1-58 Inlets (DT BOT Type H) EA $2,400.00 $3,100.00 $7,000.00
425-1-71 Inlets (Gutter Type V) EA $2,400.00 $3,100.00 $3,500.00
425-5 Adjusting Manholes (riser rings) 11 EA $270.00 $2,970.00 $200.00 $2,200.00 $400.00 $4,400.00
425-5A Manhole Cover (replace) EA $450.00 $250.00 $1,000.00
425-6 Adjusting Valve Boxes EA $190.00 $150.00 $400.00
430-11-423 15” Reinforced Concrete Pipe (Class IV) LF $40.00 $60.00 $150.00
430-11-425 18” Reinforced Concrete Pipe (Class IV) LF $45.00 $70.00 $200.00
430-11-429 24” Reinforced Concrete Pipe (Class IV) LF $55.00 $82.00 $225.00
430-11-433 30” Reinforced Concrete Pipe (Class IV) LF $65.00 $90.00 $250.00
430-11-438 36” Reinforced Concrete Pipe (Class IV) LF $75.00 $98.00 $300.00
430-11-440 42” Reinforced Concrete Pipe (Class IV) LF $100.00 $112.00 $400.00
430-11-441 48” Reinforced Concrete Pipe (Class IV) LF $120.00 $132.00 $500.00
430-11-442 54” Reinforced Concrete Pipe (Class IV) LF $140.00 $175.00 $600.00
430-11-443 60” Reinforced Concrete Pipe (Class IV) LF $170.00 $205.00 $750.00
430-141-01 12” X 18” Elliptical RCP (Class IV) LF $50.00 $68.00 $125.00
430-141-02 14” X 23” Elliptical RCP (Class IV) LF $50.00 $70.00 $150.00
430-141-03 19” X 30” Elliptical RCP (Class IV) LF $60.00 $85.00 $200.00
430-141-04 24” X 38” Elliptical RCP (Class IV) LF $75.00 $98.00 $250.00
430-141-05 29” X 45” Elliptical RCP (Class IV) LF $100.00 $115.00 $350.00
430-141-08 34” X 53” Elliptical RCP (Class IV) LF $120.00 $155.00 $500.00
430-141-09 38” X 60” Elliptical RCP (Class IV) LF $140.00 $180.00 $600.00
430-190-143A Relay Existing Pipe (Concrete Round) (< 30”) LF $55.00 $50.00 $1,000.00
430-190-143B Relay Existing Pipe (Concrete Round) (30” – 60”) LF $160.00 $95.00 $1,200.00
430-98-223 15” Mitered End Section EA $525.00 $700.00 $2,000.00
430-98-225 18” Mitered End Section EA $560.00 $750.00 $2,200.00
430-98-229 24” Mitered End Section EA $700.00 $900.00 $2,500.00
430-98-233 30” Mitered End Section EA $1,450.00 $1,950.00 $2,700.00
430-98-238 36” Mitered End Section EA $1,800.00 $2,100.00 $3,000.00
430-98-240 42” Mitered End Section EA $2,900.00 $3,500.00 $3,500.00
430-98-241 48” Mitered End Section EA $2,925.00 $3,700.00 $4,800.00
430-98-242 54” Mitered End Section EA $4,300.00 $5,000.00 $6,000.00
430-98-243 60” Mitered End Section EA $4,850.00 $5,500.00 $7,000.00
430-98-401 12” X 18” Mitered End Section EA $600.00 $750.00 $2,000.00
430-98-402 14” X 23” Mitered End Section EA $775.00 $900.00 $2,500.00
430-98-403 19” X 30” Mitered End Section EA $1,050.00 $1,300.00 $3,000.00
430-98-404 24” X 38” Mitered End Section EA $1,500.00 $1,850.00 $3,600.00
430-98-405 29” X 45” Mitered End Section EA $3,000.00 $3,600.00 $4,200.00
430-98-408 34” X 53” Mitered End Section EA $3,600.00 $4,500.00 $4,800.00
430-98-409 38” X 60” Mitered End Section EA $4,000.00 $5,000.00 $6,000.00
440-1-10 Underdrain (Type I) LF $28.00 $40.00 $65.00
440-1-20 Underdrain (Type II) LF $55.00 $60.00 $75.00
514-71 Plastic Filter Fabric SY $5.50 $4.25 $15.00
515-1-2 Handrail (Aluminum) LF $85.00 $130.00 $150.00
520-1-7 Concrete Curb and Gutter (Type E) LF $22.00 $30.00 $60.00
520-1-10 Concrete Curb and Gutter (Type F) LF $22.00 $32.00 $60.00
520-3 Concrete Valley Gutter LF $32.00 $41.00 $80.00
520-4 Special Concrete Gutter LF $32.00 $40.00 $100.00
522-1 Concrete Sidewalk, 4” Thick, 3’ – 5’ Wide SY $40.00 $50.00 $125.00
522-2 Concrete Sidewalk, 6” Thick, Width Varies SY $42.00 $60.00 $150.00
530-1 Sand Cement Riprap (Roadway) CY $290.00 $400.00 $600.00
547-70-1 Riprap Fabric Formed Concrete (8” Filter Points) SY $215.00 $250.00 $600.00
550-2-22 Fencing, Type B (6’ Height) LF $27.00 $40.00 $25.00
550-2-22A Fencing, Type B (6’Height) (Vinyl Coated) LF $32.00 $55.00 $35.00
550-3-22 Fence Corner Post Assembly EA $125.00 $200.00 $300.00
570-2 Seed and Mulch (including Fertilizer) SY $0.45 $0.50 $5.00
575-1-1 Sodding (Bahia) SY $2.10 $2.50 $2.00
575-1-4 Sodding (Match Existing) SY $3.20 $3.25 $2.00
577-70 Reworking Shoulders SY $0.65 $1.05 $9.00
2501-1 Crack Sealing LF $3.20 $10.00 $25.00
2502-1 Microsurfacing (Single) SY $7.50 $2.25 $3.00
2502-2 Microsurfacing (Double) SY $9.50 $3.25 $4.00
2503 Asphalt Rejuvenation (Petroeum Based) SY $26.00 $1.10 $2.00



Engineer's Estimate - Asphalt Contract
Project: Date March 29, 2016

Estimator PVAS No. 3227.00
District No. 3

Veterans Villas I
David Brown/Ainsley CAldwell

 PRICE SUBTOTAL $2,970.00 $2,200.00 $4,400.00

Asphalt Contract SubTotal $96,057.79 Asphalt Contract SubTotal $99,474.10 Asphalt Contract SubTotal $151,183.00
Contingency 10% Contingency 10% Contingency 10%

Asphalt Contract Total $105,663.57 Asphalt Contract Total $109,421.51 Asphalt Contract Total $166,301.30



Project: Date March 29, 2016
Engineer PVAS No. 3227.00

District No. 3
DAB AMOUNT APS AMOUNT AJAX AMOUNT

Mobilization LS   X 1,015.00$            -$                                    -$                                    -$                                    

Sy.  X 1.69$                   -$                                    -$                                    -$                                    

Clear & Grub LT. A    X 2,200.00$            = -$                      -$                                    -$                                    -$                                    
Med. A    X 4,850.00$            = -$                      -$                                    -$                                    -$                                    
Hvy. A    X 8,800.00$            = -$                      -$                                    -$                                    -$                                    

Embankment & Fill Cy.  X 7.20$                   -$                                    -$                                    -$                                    

Sy  X 1.47$                   -$                                    -$                                    -$                                    

Sy  X 4.46$                   -$                                    -$                                    -$                                    

Sy.  X 5.95$                   -$                                    -$                                    -$                                    

Sy.  X 6.59$                   -$                                    -$                                    -$                                    

Sy.  X 8.78$                   -$                                    -$                                    -$                                    

Sy.  X 9.12$                   -$                                    -$                                    -$                                    

Sy.  X 13.68$                 -$                                    -$                                    -$                                    

Sy.  X 16.15$                 -$                                    -$                                    -$                                    

Sy.  X 20.78$                 -$                                    -$                                    -$                                    

Sy.  X 26.28$                 -$                                    -$                                    -$                                    

10# / Sy. 1.08$                   -$                                    -$                                    -$                                    

20# / Sy. 1.21$                   -$                                    -$                                    -$                                    

Sy.  X 1.53$                   -$                                    -$                                    -$                                    

Lf.  X 0.26$                   -$                                    -$                                    -$                                    

Sy.  X 1.28$                   -$                                    -$                                    -$                                    

Ton  X 118.00$               -$                                    -$                                    -$                                    

Lf.  X 1.39$                   -$                                    -$                                    -$                                    

Lf.  X 5.15$                   -$                                    -$                                    -$                                    

Cy.  X 7.20$                   -$                                    -$                                    -$                                    

3111 LS   X 0.69$                   2,146.59$                            2,146.59$                            2,146.59$                            

Traffic Control Devices 5 LS   X 750.00$               3,750.00$                            3,750.00$                            3,750.00$                            

Lf.  X -$                                    -$                                    -$                                    

Lf. X 1.67$                   -$                                    -$                                    -$                                    

-$                                    -$                                    -$                                    

-$                                    -$                                    -$                                    

5,896.59$                            5,896.59$                            5,896.59$                            

ADMINISTRATION 7.5% 442.24$                               442.24$                               442.24$                               

CONTINGENCY 10% 589.66$                               589.66$                               589.66$                               

TOTAL 6,928.49$                            6,928.49$                            6,928.49$                            

ASPHALT TOTAL 105,663.57$                        109,421.51$                        166,301.30$                        

112,592.06$                        116,350.00$                        173,229.79$                        

Engineering, Inspection & Administration + 2.50% 2,814.80$                            2,908.75$                            4,330.74$                            

115,406.86$                        119,258.75$                        177,560.54$                        

182.00

RECORDING
Resolution 2 First page 10.00$        20.00$                                 20.00$                                 20.00$                                 

2 Pages 8.50$         17.00$                                 17.00$                                 17.00$                                 

Roll: 2 First page 10.00$       10.00$                                 10.00$                                 10.00$                                 
42 pages 8.50$        357.00$                               357.00$                               357.00$                               

Subtotal 404.00$                               404.00$                               404.00$                               

LIEN SATISFACTION 182 Pages 10.00$       1,820.00$                            1,820.00$                            1,820.00$                            

Years
OVERHEAD 182 Lots X 15 10.00$        / year 27300 27300 27300
   

Subtotal Lien/Overhead 29,120.00$                          29,120.00$                          29,120.00$                          

144,930.86$                        148,782.75$                        207,084.54$                        

Drainage  

TOTAL  =

PUBLIC WORKS SUB TOTAL  =

Number of Lots                  =

PUBLIC WORKS

ASPHALT  AND  PUBLIC WORKS TOTAL  =

CONSTRUCTION TOTAL  =

6" Limerock  ( Primed )

Other  

Bailed Hay

Striping

Guardrail

Silt Fence

Floating Turbidity Barrier

Final Dress  ( Shoulders )

Survey & Test

Sod  ( Edge )

Seed & Mulch

Lean Mix

Sod

8" Limerock  ( Primed )

10" Limerock ( Primed )

12" Limerock ( Primed )

6" Base  ( Primed )

8" Base  ( Primed )

d Brown/Ainsley Caldwell

Engineer's Estimate - Public Works
Veterans Villas I

4" Limerock  ( Primed )

Earth Work ( Prep. For ABC )

9" Stab. Subgrade

12" Stab. Subgrade

Site Prep.
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