FDR-CIR Estimate (12-13)

Project: 20th Street Date February 6, 2015
Estimator David L. Brown PVAS No. 3035.00
Work Order No. P04885.04 District No. 1
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AREA IN SY. 17148.0
Spandrels @ 30 Sy. Ea. 5 150
“T" Turn Around @ 50 Sy. Ea. _ 0 0
Cul-de-Sac @ 520 Sy. Ea. _ 0 _ 0
Drives @ 20SY Ea. (Tumouts) 98 1960
Total Sy. Ex. Pavement = 19258 Sy.
Required Asphalt
Spread
Type (Ib/sy) tonnage
Type S-1 Asphalt Concrete Cement (ACC), Leveling 158 1521
Type S-lll ACC, Leveling o}
Type S-lll ACC, Surface or Intermediate Course 105 1011
Type S-1 ACC, Deep Patch (4"+ 1". Incl. Shoulder Widening,
Pavement Widening and Driveway Const.). 525 0 As Base Restorat
Type S-1 ACC, Deep Patch (4"+ 1". Incl. Shoulder Widening,
Pavement Widening and Driveway Const.). 525 515 As Base Restorat
Type FC-3 (without rubber) 0
Type PD-IIl ACC, Surface or Intermediate Course 0
BASE REPAIR PERCENTAGE MULITPLIER  0.00%
SIDEWALK PERCENTAGE MULITPLIER  0.00%
SIDEWALK WIDTH 0 FT
SIDEWALK THICKNESS 0 IN (4" OR6")
SHOULDER REWORK WIDTH _ 10 FT
SOD WIDTH 10 FT



FDR-CIR Estimate - Asphalt Contract (12-13)

Project: 20th Street Date February 6, 2015
Estimator David L. Brown PVAS No. 3035.00
District No. 1
ASPHALT ITEMS
ITEM NO. DESCRIPTION QTY. UNITS UNIT PRICE AMOUNT
102-91 Temporary Pavement Markings (Paint) 726 LF $0.20 $145.10
102-10-2 Temporary Pavement Markings (Tape) LF $0.55
104-10-1 Baled Hay (Staked) EA $7.25
104-11 Turbidity Barrier (Floating) LF $6.75
104-13 Silt Fence (Staked) 14,510 LF $0.70 $10,157.00
104-16 Rock Bags EA $4.75
110-1-1A Clearing and Grubbing < 6" 8] AC $1,575.00 $13,115.96
110-1-1B Clearing and Grubbing > 6" AC $2,680.00
110-4 Removal of Existing Pavement (Concrete) SY $9.40
110-47 Road Edge Preparation LF $0.40
110-48 Sawcut Concrete Driveways LF $2.00
110-49 Sawcut Asphaltic Concrete LF $2.00
110-50 “Pickup” Type Power Broom HR $105.00
110-7 Mailboxes (Relocation) (Furnish and Install) 79 EA $120.00 $9,480.00
120-1 Regular Excavation 3,374 CY $9.40 $31,715.60
120-2 Borrow Excavation CcY $9.60
120-6 Embankment cY $9.20
121-70 Flowable Fill CcY $180.00
160-4-1 Stabilization, Type “B" (6”"){LBR40) SY $2.90
160-4-2 Stabilization, Type “B” (12")(LBR40) SY $3.30
162-2 Topsoil SY $15.85
210-2 Limerock, New Material for reworking base and widening 5,409 TN 312.75 $68,964.75
270-1 Full Depth Reclamation (8") 19,258 SY $4.45 $85,698.10
270-1-1 Full Depth Reclamation (10") SY $4.65
270-1-A Portland Cement 321 TN $120.00 $38,497.93
285-705-12 Base (Optional) Limerock (6") SY $6.50
285-707-11 Base (Optional) Limerock (8") sY $8.00
285-710-11 Base (Optional) Limerock (10") SY $9.00
285A Crushed Concrete Base SY $15.00
285B Blended Base SY $15.00
286-1 Turnout Construction {Concrete) SY $40.00
286-2 Turnout Construction (Asphalt) 960 TN $120.00 $115,200.00
310-1 Single Surface Treatment SY $5.00
310-2 Double Surface Treatment SY $5.00
310-3 Triple Surface Treatment SY $6.00
Milling of Existing Asphalt Pavement (2-1/2" Maximum Depth) (Various
327-70-8 Widths) SY $1.10
Milling of Existing Asphalt Pavement (2-1/2" Maximum Depth) (Various

327-70-8A Widths) SY $1.60
327-70-8B Haul and Stockpile Millings CY-MI $0.58
331-1 Asphalt Price Index Adjustment 10,754 GA $1.70 $18,282.00
331-2-1 Type 8-l Asphalt Concrete Cement (ACC), Leveling 1,521 TN $79.00 $120,159.00
331-2-4 Type S-1Il ACC, Leveling TN $82.00
331-2-6 Type S-lll ACC, Surface or Intermediate Course 1,011 TN $77.00 $77,847.00
331-2-7 Type S-1 ACC, Deep Patch 515 TN $93.00 $47,895.00
331-2-8 Type ABC-3 TN $100.00
331-2-9 Type FC-3 (without rubber) TN $85.00
334-1 Type PD-lll ACC, Surface or Intermediate TN $85.00
334-1 Cold In Place Recycling (3"-5") SY $5.05
334-1-1 Asphalt Emulsion (Added) GA $2.05
339-1 Miscellaneous Asphalt Pavement N $136.00
400-1-2 Endwall (Class Il Concrete) CY $585.00
400-1-15 Class | Concrete (Miscellaneous) 10 CcY $370.00 $3,700.00
415-1 Reinforcing Steel 100 LB $1.60 $160.00
425-10 Yard Drains EA $800.00
425-1-31 Inlet (Curb Type P-1) EA $2,770.00
425-1-32 Inlet (Curb Type P-2) EA $2,770.00
425-1-33 Inlet (Curb Type P-3) EA $2,415.00
425-1-34 Inlet (Curb Type P-4) EA $2,466.00
425-1-41 Inlet (Curb Type J-1) EA 3,460.00
425-1-42 Inlet (Curb Type J-2) EA 3.300.00

Sub Total $641,017.44




FDR-CIR Estimate - Asphalt Contract (12-13)

Project: 20th Street Date February 6, 2015
Estimator David L. Brown PVAS No. 3035.00
District No. 1
ITEM NO. DESCRIPTION QTY. UNITS UNIT PRICE AMOUNT

425-1-43 Inlet (Curb Type J-3) EA $3,000.00
425-1-44 Inlet (Curb Type J-4) EA $3,100.00
425-1-47 Inlet (Curb Type 7) EA $2,850.00
425-1-48 Inlet (Curb Type 8) EA $2,850.00
425-1-52 Inlets (DT BOT Type C) EA $1,700.00
425-1-54 Inlets (DT BOT Type D) EA $2,144.00
425-1-55 Inlets (DT BOT Type E) EA $2,300.00
425-1-58 Inlets (DT BOT Type H) EA $2,435.00
425-1-71 Inlets (Gutter Type V) EA $2,425.00
425-5 Adjusting Manholes (riser rings) EA $230.00
425-5A Manhole Cover (replace) EA $320.00
425-6 Adjusting Valve Boxes EA $187.00
430-11-423 15" Reinforced Concrete Pipe (Class IV) LF $41.00
430-11-425 18" Reinforced Concrete Pipe (Class IV) LF $45.00
430-11-429 24" Reinforced Concrete Pipe (Class IV) LF $56.00
430-11-433 30" Reinforced Concrete Pipe (Class IV) LF $66.00
430-11-438 36" Reinforced Concrete Pipe (Class [V) LF $75.00
430-11-440 42" Reinforced Concrete Pipe (Class V) LF $100.00
430-11-441 48" Reinforced Concrete Pipe (Class V) LF $120.00
430-11-442 54" Reinforced Concrete Pipe (Class 1V) LF $145.00
430-11-443 60" Reinforced Concrete Pipe (Class IV) LF $175.00
430-141-01 12" X 18" Elliptical RCP (Class IV) LF $48.00
430-141-02 14" X 23" Elliptical RCP (Class IV) LF 549.00
430-141-03 19" X 30" Elliptical RCP (Class V) LF $62.00
430-141-04 24" X 38" Elliptical RCP (Class IV) LF $76.00
430-141-05 29" X 45" Elliptical RCP (Class IV) LF $98.00
430-141-08 34" X 53" Elliptical RCP (Class IV) LF $120.00
430-141-09 38" X 60" Elliptical RCP (Class IV) LF $140.00
430-190-143A Relay Existing Pipe (Concrete Round) (< 30”) LF $38.00
430-190-1438 Relay Existing Pipe (Concrete Round) (30" ~ 60”) LF $75.00
430-98-223 15" Mitered End Section EA $530.00
430-98-225 18" Mitered End Section EA $562.00
430-98-229 24" Mitered End Section EA $700.00
430-98-233 30" Mitered End Section EA $1,640.00
430-98-238 36" Mitered End Section EA $1,815.00
430-98-240 42" Mitered End Section EA $2,940.00
430-98-241 48" Mitered End Section EA $2,955.00
430-98-242 54" Mitered End Section EA $4,400.00
430-98-243 60" Mitered End Section EA $4,900.00
430-98-401 12" X 18" Mitered End Section EA $585.00
430-98-402 14" X 23" Mitered End Section EA $780.00
430-98-403 19" X 30" Mitered End Section EA $1,058.00
430-98-404 24" X 38" Mitered End Section EA $1,500.00
430-98-405 29" X 45" Mitered End Section EA $3,065.00
430-98-408 34" X 53" Mitered End Section EA $3,630.00
430-98-409 38" X 60" Mitered End Section EA $4,065.00
440-1-10 Underdrain (Type [) LF $32.00
440-1-20 Underdrain {Type Il) LF $53.00
514-71 Plastic Filter Fabric SY $2.80
515-1-2 Handrail (Aluminum) LF $32.00
520-1-7 Concrete Curb and Gutter (Type E) LF $18.00
520-1-10 Concrete Curb and Gutter (Type F) LF $18.00
520-3 Concrete Valley Gutter LF $30.00
520-4 Special Concrete Gutter LF $25.00
522-1 Concrete Sidewalk, 4" Thick, 3' - 5' Wide SY $35.00
522-2 Concrete Sidewalk, 6” Thick, Width Varies SY $39.00
530-1 Sand Cement Riprap (Roadway) CY $300.00
547-70-1 Riprap Fabric Formed Concrete (8" Filter Points) SY $185.00
550-2-22 Fencing, Type B (6’ Height) LF $21.00
550-2-22A Fencing, Type B (6'Height) (Vinyl Coated) LF $26.00
550-3-22 Fence Corner Post Assembly EA $118.00
570-2 Seed and Mulch (including Fertilizer) SY $2.75

575-1-1 Sodding (Bahia) 16,122 SY $1.90 $30,631.80
575-1-4 Sodding (Match Existing) SY $2.50

577-70 Reworking Shoulders 16,122 SY $0.60 $9,673.33
1000-2 Bonds and Insurance LS $11,750.00
2501-1 Crack Seal GA $16.00
2502-1 Microsurfacing (Single) SY $1.50
2502-2 Microsurfacing (Double) SY $2.95
2503 Asphalt Rejuvenation (Petroleum Based) SY $0.80

PRICE SUBTOTAL $40,305.13

Asphalt Contract SubTotal $681,322.58

15.0% Contingency $102,198.39

Asphalt Contract Total $783,520.96




Estimate - Public Works Portion

20th Street
David L. Brown

Project:
Estimator
Mobilization
Site Prep.
Clear & Grub LT.
Med.
Hvy.

Embankment & Fill
Earth Work ( Prep. For ABC )
9" Stab. Subgrade

12" Stab. Subgrade

6" Base ( Primed)

8" Base (Primed)

4" Limerock ( Primed )
6" Limerock ( Primed )
8" Limerock ( Primed)
10" Limerock ( Primed )
12" Limerock ( Primed )

Lean Mix

Sod

Sod ( Edge)

Seed & Mulch

Bailed Hay

Silt Fence

Floating Turbidity Barrier
Final Dress ( Shoulders )
Survey & Test 7255
Traffic Contral Devices 5

Guardrail
Striping 14510
Other

Drainage

ADMINISTRATION 2.5%

CONTINGENCY 10%

Engineering, Inspection & Administration +

Number of Lots =
RECORDING
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LIEN SATISFACTION 191
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Ton X
LE X
Lf X
Cy. X
LS X
LS X

LE X
LEX

First page

Pages

First page

pages
Subtotal

Pages

Lots X

Subtotal

Date
PVAS No.
District No.
$ 1,015.00
3 1.69
$ 2,200.00 = 3 -
$ 4,850.00 = £ -
8,800.00 = $ B
$ 720
$ 1.47
$ 4.46
3 5.95
$ 6.59
$ 8.78
3 9.12
$ 13.68
$ 16.15
£ 20.78
$ 26.28
$ 1.08
5 1.21
3 1.53
$ 0.26
s 1.28
3 118.00
s 1.39
s T
$ 7.20
$ 1.69
$ 750.00
$ 1.67
PUBLIC WORKS SUB TOTAL =
PUBLIC WORKS TOTAL
ASPHALT TOTAL

ASPHALT AND PUBLIC WORKS TOTAL =

CONSTRUCTION TOTAL =
3 1000

3 8.50

$ 10.00

$ 850

$  10.00

Years
10 5 10.00 /year

Lien/Overhead

TOTAL =

February 6, 2015
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$ 12,260.95
$ 3,750.00
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$ 40,242.65
$ 1,006,07
$ 4,024.27
$ 45,272.98
$ 783,520.96
$ 818,793.94
$ 20,719.85
5 849,513.79
$ 20.00
$ 34.00
$ 20.00
$ 374.00
[s 448.00 |
$ 1,10.00
3 19,100,00
s 21,010,00
s 870,971.79




