Construction Estimate (12-13)

Project: Dan Brown Hill Road {Lake lola west for 1 mile) Date 08/13/14
Estimator David L. Brown PVAS No. 3140
Type Project: Construction (W.O. # P07881.00) District No. 1
SWFWMD Permit Obtained: Date ROWOK?: No
z &
g 2|2
s |2 g il ol 2| € | §
= T = gl ® 2| o o| 3| = )
=z x £ é‘i ] ol © 9| 2 )] o g @
< O F=1 =] | 2 c o= G k=] % @
a |8] & 5 5 z| 5| 8| «| §| 2| 5| E| 8 a
Street Name 3 |@|l = 3 & gl =l ol el sl 2ol el & @
1 Dan Brown Hill Road Y G 22 5280 12907 12| 4 3 3 0 Q 0 o] o] 0
2 0
3 0
4 0
5 0
6 0
7 0
8 0
9 0
10 4
11 0
12 0
13 L.
14 0
15 0
16 0
17 4]
18 0
18 0
20 o)
21 0
22 Q
23 0
24 0
25 0
26 o)
27 0
28 ]
29 0
30 0
31 0
32 4]
33 Q
34 0
35 0
36 0
37 0
38 0
39 0
40 0
41 0
42 0
43 0
44 0
45 0
TOTALS = 5280 12907.0 12| 4 3 3 0 0 0 0 0
o
= >
g | o
Combined Distance =1 MILES 2 ol o gl 2| s
g HENE EE IR
£ o w| 8| © Ll 5| o §
- . -1 €| 8| =) E| § 2
| & 5l 2l al gl 3l 23l 2 & a
PAVING AREA IN SY. __ . 12907.0 Right of Way Width: 50 ft
Spandrels @ 30 Sy. Ea. 3 90 Sod Area  1g427 sy
"T" Turn Around @ 50 Sy. Ea. 0 0 Site Prep: 16427 sy
Cul-de-Sac @ 520 Sy. Ea. 0 0
Drives @ 20SY Ea. (Turnouts) 12 240
Total Sy, Pavement = 13237 Sy.
Pavement / ft. wide x 0 ft. length = Sy.
Shoulder Widening 9
Sy.
Required Asphalt
Spread
Type {Iblsy) tonnage
Type S-l Asphalt Concrete Cement (ACC), Leveling 158 1046
Type S-lIl ACC, Leveling 0 0
Type S-1ll ACC, Surface or Intermediate Course 105 695
Type FC-3 (without rubber) 0 0
Type PD-lll ACC, Surface or Intermediate Course 0 0
6" Lime Rock Base Area 8" Lime Rock Base Area
Drives @ 20SY Ea. (Turnouts) 12 240 SY Cul-de-Sac 0 8Y
Spandrels @ 30 Sy. Ea. 3 90 sY Main Line 13494 8Y
“T" Turn Around @ 50 Sy. Ea. o 0 8Y Total 13494 SY
Side Streets-30'x22'w/20R @ 95 SY ea. 0 SY
Total 330 SY



Construction Estimate (12-13)

Project: Dan Brown Hill Road (Lake [ola west for 1 mile) Date August 13, 2014
Estimator David L. Brown PVAS No. 3140
District No. 1
ROADWAY ITEMS
ITEM NO. DESCRIPTION QTY. UNITS UNIT PRICE
102-91 Temporary Pavement Markings (Paint) 5,280 LF $0.18 $950.40
102-10-2 Temporary Pavement Markings (Tape) LE $1.05 $0.00
104-10-1 Baled Hay (Staked) EA $5.33 $0.00
104-11 Turbidity Barrier {Floating) LF $9.50 $0.00
104-13 Silt Fence (Staked) 10,560 LF $0.50 $5,280.00
104-16 Rock Bags EA $4.00 $0.00
110-1-1A Clearing and Grubbing < 6” 6] AC $1,5675.00 $9,450.00
110-1-1B Clearing and Grubbing > 6" AC $2,680.00 $0.00
110-4 Removal of Existing Pavement (Concrete) SY $9.40 $0.00
110-47 Road Edge Preparation LF $0.40 $0.00
110-48 Sawcut Concrete Driveways LF $2.00 $0.00
110-49 Sawcut Asphaltic Concrete LF $2.00 $0.00
110-50 “Pickup” Type Power Broom HR $105.00 $0.00
110-7 Mailboxes (Relocation) (Furnish and Install) 4] EA $74.00 $296.00
120-1 Regular Excavation 10,951 CY $9.40 $102,939.40
120-2 Borrow Excavation CY $9.60 $0.00
120-6 Embankment CY $9.20 $0.00
121-70 Flowable Fill CY $180.00 $0.00
160-4-1 Stabilization, Type "B" (6")(LBR40) 13,237 SY $2.90 $38,387.30
160-4-2 Stabilization, Type "B” (12")(LBR40) SY $3.30 $0.00
162-2 Topsoil SY $15.85 $0.00
270-1 Soil Cement Base (300 psi) (Plant-Mixed) (8") SY $7.30 $0.00
270-1-1 Soil Cement Base (300 psi) (Plant-Mixed) {10") SY $13.00 $0.00
285-705-12 Base (Optional) Limerock (6") SY $6.50 $0.00
285-707-11 Base (Optional) Limerock (8") 13,237 SY $8.00 $105,896.00
285-710-11 Base (Optional) Limerock (10”) SY $9.00 $0.00
285A Crushed Concrete Base SY $15.00 $0.00
2858 Blended Base SY $15.00 $0.00
286-1 Turnout Construction (Concrete) SY $40.00 $0.00
286-2 Turnout Construction (Asphalt) TN $120.00 $0.00
310-1 Single Surface Treatment SY $5.00 $0.00
310-2 Double Surface Treatment SY $5.00 $0.00
310-3 Triple Surface Treatment SY $6.00 $0.00
Milling of Existing Asphalt Pavement (2-1/2" Maximum Depth) (Various
327-70-8 Widths) SY $1.10 $0.00
Milling of Existing Asphalt Pavement (2-1/2" Maximum Depth) (Various
327-70-8A Widths) SY 51.60 $0.00
327-70-8B Haul and Stockpile Millings CY-MI 0.58 $0.00
331-1 Asphalt Price Index Adjustment GA 2.67 $0.00
331-2-1 Type S-1 Asphalt Concrete Cement (ACC), Leveling 1,046 TN $79.00 $82,634.00
331-2-4 Type S-lll ACC, Leveling 0] TN $82.00 $0.00
331-2-6 Type S-lll ACC, Surface or Intermediate Course 695 TN $77.00 $53,515.00
331-2-7 Type S-1 ACC, Deep Patch TN $93.00 $0.00
331-2-8 Type ABC-3 TN $100.00 $0.00
331-2-9 Type FC-3 (without rubber) 0 N $85.00 $0.00
334-1 Type PD-lIl ACC, Surface or Intermediate Course TN $85.00 $0.00
339-1 Miscellaneous Asphalt Pavement 25 TN $136.00 $3,400.00
400-1-2 Endwall (Class Il Concrete) CY $585.00 $0.00
400-1-15 Class | Concrete (Miscellaneous) 10 CY $370.00 $3,700.00
415-1 Reinforcing Steel 100 LB $1.60 $160.00
425-10 Yard Drains EA $800.00 $0.00
425-1-31 Inlet (Curb Type P-1) EA $2,770.00 $0.00
425-1-32 Inlet (Curb Type P-2) EA $2,770.00 $0.00
425-1-33 Inlet (Curb Type P-3) EA $2,415.00 $0.00
425-1-34 Inlet {Curb Type P-4) EA $2,466.00 $0.00
425-1-41 Inlet (Curb Type J-1) EA $3,460.00 $0.00
425-1-42 Inlet (Curb Type J-2) EA $3,300.00 $0.00
Sub Total

$406,608.10




Construction Estimate (12-13)

Project: Dan Brown Hill Road (Lake lola west for 1 mile) Date August 13, 2014
Estimator David L. Brown PVAS No. 3140
District No. 1
ALTERNATE ITEMS
ITEM NO. DESCRIPTION QrTy. UNITS UNIT PRICE AMOUNT
425-1-43 Inlet (Curb Type J-3) EA $3,000.00 $0.00
425-1-44 Inlet (Curb Type J-4) EA $3,100.00 $0.00
425-1-47 Inlet (Curb Type 7) EA $2,850.00 $0.00
425-1-48 Inlet (Curb Type 8) EA $2,850.00 $0.00
425-1-52 Inlets (DT BOT Type C) EA $1,700.00 $0.00
425-1-54 Inlets (DT BOT Type D) EA $2,144.00 0.00
425-1-55 Inlets (DT BOT Type E) EA $2,300.00 0.00
425-1-58 Inlets (DT BOT Type H) EA $2,435.00 $0.00
425-1-71 Inlets (Gutter Type V) EA $2,425.00 $0.00
425-5 Adjusting Manholes (riser rings) 0 EA $230.00 $0.00
425-5A Manhole Cover (replace) EA $320.00 $0.00
425-6 Adjusting Valve Boxes 0 EA $187.00 $0.00
430-11-423 15" Reinforced Concrete Pipe (Class 1V) LF $41.00 50.00
430-11-425 18" Reinforced Concrete Pipe (Class 1V) LF $45.00 50.00
430-11-429 24" Reinforced Concrete Pipe (Class IV) LF $56.00 $0.00
430-11-433 30" Reinforced Concrete Pipe (Class V) LF $66.00 $0.00
430-11-438 36" Reinforced Concrete Pipe (Class IV) LF $75.00 $0.00
430-11-440 42" Reinforced Concrete Pipe (Class IV) LF $100.00 $0.00
430-11-441 48" Reinforced Concrete Pipe (Class IV) LF $120.00 $0.00
430-11-442 54" Reinforced Concrete Pipe (Class V) LF $145.00 $0.00
430-11-443 60" Reinforced Concrete Pipe (Class IV) LF $175.00 $0.00
430-141-01 12" X 18" Elliptical RCP (Class IV) LF $48.00 $0.00
430-141-02 14" X 23" Elliptical RCP (Class IV) LF $49.00 $0.00
430-141-03 19" X 30" Elliptical RCP (Class IV) LF $62.00 $0.00
430-141-04 24" X 38" Elliptical RCP (Class IV) LF $76.00 $0.00
430-141-05 29" X 45" Elliptical RCP (Class IV) LF $98.00 $0.00
430-141-08 34" X 53" Elliptical RCP (Class IV) LF $120.00 $0.00
430-141-08 38" X 60" Elliptical RCP (Class IV) LF $140.00 $0.00
430-190-143A Relay Existing Pipe (Concrete Round) (< 30%) LF $38.00 $0.00
430-190-143B Relay Existing Pipe (Concrete Round) (30" — 60") LF $75.00 $0.00
430-98-223 15" Mitered End Section EA $530.00 $0.00
430-98-225 18" Mitered End Section EA $562.00 $0.00
430-98-229 24" Mitered End Section EA $700.00 $0.00
430-98-233 30" Mitered End Section EA $1,640.00 $0.00
430-98-238 36" Mitered End Section EA $1,815.00 $0.00
430-98-240 42" Mitered End Section EA $2,940.00 $0.00
430-98-241 48" Mitered End Section EA $2,955.00 $0.00
430-98-242 54" Mitered End Section EA $4,400.00 $0.00
430-98-243 60" Mitered End Section EA $4,900.00 $0.00
430-98-401 12" X 18" Mitered End Section EA $585.00 $0.00
430-98-402 14" X 23" Mitered End Section EA $780.00 $0.00
430-98-403 19" X 30" Mitered End Section EA $1,058.00 $0.00
430-98-404 24" X 38" Mitered End Section EA $1,500.00 $0.00
430-98-405 28" X 45" Mitered End Section EA $3,065.00 $0.00
430-98-408 34" X 53" Mitered End Section EA $3,630.00 $0.00
430-98-409 38" X 60" Mitered End Section EA $4,065.00 $0.00
440-1-10 Underdrain (Type ) LF $32.00 $0.00
440-1-20 Underdrain (Type II) LF $53.00 $0.00
514-71 Plastic Filter Fabric SY $2.80 $0.00
515-1-2 Handrail (Aluminum) LF $32.00 $0.00
520-1-7 Concrete Curb and Gutter (Type E) LE $18.00 $0.00
520-1-10 Concrete Curb and Gutter (Type F) LF $18.00 $0.00
520-3 Concrete Valley Gutter LF $30.00 $0.00
520-4 Special Concrete Gutter LF $25.00 $0.00
5221 Concrete Sidewalk, 4" Thick, 3’ — 5’ Wide 0 3Y $35.00 $0.00
522-2 Concrete Sidewalk, 6" Thick, Width Varies 0 SY $39.00 $0.00
530-1 Sand Cement Riprap (Roadway) CY $300.00 $0.00
547-70-1 Riprap Fabric Formed Concrete (8" Filter Points) SY $185.00 $0.00
550-2-22 Fencing, Type B (6" Height) LF $21.00 $0.00
550-2-22A Fencing, Type B (6'Height) (Vinyl Coated) LF $26.00 $0.00
550-3-22 Fence Corner Post Assembly EA $118.00 $0.00
570-2 Seed and Mulch (including Fertilizer) SY $0.40 $0.00
575-1-1 Sodding (Bahia) 16,427 SY $1.80 $29,568.60
575-1-4 Sodding (Match Existing) 0 SY $2.42 $0.00
577-70 Reworking Shoulders 16,427 SY $0.70 $11,498.90
PRIGE SUBTOTAL $41,067.50
Asphalt Contract SubTotal $447,675.60
15.0% Contingency $67,151.34
Asphalt Contract Total $514,826.94



Construction Estimate -Public Works Portion

Project: Dan Brown Hill Road (Lake lola west for 1 mile) Date
Estimator David L. Brown PVAS No.
District No.
Mobilization LS X $  1,015.00
Site Prep. Sy. X § 1.69
Clear & Grub LT. A X § 220000 - $ -
Med. A X § 485000 . $ -
Hvy. A X § 880000 - 5 -
Embankment & Fill Cy. X § 7.20
Earth Work ( Prep. For ABC) Sy X 3§ 1.47
9'" Stab., Subgrade Sy X § 4.46
12" Stab. Subgrade Sv. X 3 5.95
6" Base ( Primed) Sy. X § 6.59
8" Base ( Primed) Sy. X § 8.78
4" Limerock ( Primed ) Sy. X § 9.12
6" Limerock ( Primed ) Sy. X § 13.68
8" Limerock ( Primed ) Sy. X § 16.15
10" Limerock ( Primed ) Sy. X § 20.78
12" Limerock ( Primed ) Sy. X § 26.28
Lean Mix 10#/8y. § 1.08
206/Sy. $ 121
Sod Sy. X § 1.53
Sod (Edge) LE X § 0.26
Seed & Mulch Sy. X $ 1.28
Bailed Hay Ton X § 118.00
Silt Fence LE X 3 1.39
Floating Turbidity Barrier LfE X 8 515
Final Dress ( Shoulders ) Cy. X § 7.20
Survey & Test 10560 LS X § 0.61
Traffic Control Devices 3 LS X § 750.00
Guardrail Lf X
Striping 21120 LEX § 1.67
Water and Sewer LS X $§ 1.00
Drainage
SUBTOTAL
ADMINISTRATION 7.5%
CONTINGENCY 15%
TOTAL
TOTAL
CONSTRUCTION TOTAL =
Engineering, Inspection & Administration + 2.50%
CONSTRUCTION TOTAL =
Hernando Contribution 291,448.70
Number of Lots = 44.00 CONSTRUCTION TOTAL=
RECORDING
Resolutior 2 First page $ 1000
2 Pages $ 8.50
Roll: 2 First page § 10.00
10 pages 5 8.50
Subtotal
LIEN SATISFACTION 44 Pages $ 10.00
Years
OVERHEAD 44 Lots X 10 $ 10.00 /year
Subtotal Lien/Overhead

TOTAL =

August 13, 2014
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$ 296,430.70




