FDR-CIR Estimate (12-13)

Project. _ Beagle Road 2 {. 14 mi west of Orwell Road to Coyote Road) Date__ April 14,2016
Estimator David L. Brown PVAS No. 3209.00
Work Order No. P02834.01 District No. 5
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Spandrels @ 30 Sy. Ea. I 30
“T" Tum Around @ 50 Sy. Ea. 4] 0
Cul-de-Sac @ 520 Sy, Ea, 0 0
Drives @ 20SY Ea. (Turnouts) 18 360
Total Sy. Ex. Pavement = 5243 Sy.
Required Asphalt
Spread
Type (Ib/sy) tonnage
Type S-l Asphalt Concrete Cement (ACC), Leveling 158 414
Type S-lll ACC, Leveling 0
Type S-lll ACC, Surface or Intermediate Course 105 275
Type S-1 ACC, Deep Patch (4"+ 1". Incl. Shoulder Widening,
Pavement Widening and Driveway Const.). 525 0 As Base Restoral
Type S-1 ACC, Deep Patch (4"+ 1", Incl. Shouider Widening,
Pavement Widening and Driveway Const.). 525 95 As Base Restorat



FDR-CIR Estimate - Asphalt Contract (12-13)

Project: Beagle Road 2 (.14 mi west of Orwell Road to Coyote Road) Date April 14, 2015
Estimator David L. Brown PVAS No. 3209.00
District No. 5
ASPHALT ITEMS

ITEM NO. DESCRIPTION QTy. UNITS UNIT PRICE AMOUNT
102-91 Temporary Pavement Markings (Paint) 199 LF $0.20 $39.70
102-10-2 Temporary Pavement Markings (Tape) LF $0.55
104-10-1 Baled Hay (Staked) EA $7.25
104-11 Turbidity Barrier (Floating) LF $6.75
104-13 Silt Fence (Staked) 3,870 LF $0.70 $2,779.00
104-16 Rock Bags EA $4.75
110-1-1A Clearing and Grubbing < 6” 2] AC $1,575.00 $3,588.58
110-1-1B Clearing and Grubbing > 8" AC $2,680.00
110-4 Removal of Existing Pavement {Concrete) SY $9.40
110-47 Road Edge Preparation LF $0.40
110-48 Sawcut Concrete Driveways LF $2.00
110-49 Sawcut Asphaltic Concrete LF $2.00
110-50 “Pickup” Type Power Broom HR $105.00
110-7 Mailboxes (Relocation) (Furnish and Install) 15 EA $120.00 $1,800.00
120-1 Regular Excavation CcY $9.40
120-2 Borrow Excavation CY $9.60
120-8 Embankment CY $9.20
121-70 Flowable Fill cY $180.00
160-4-1 Stabilization, Type “B” (6")(LBR40) SY $2.90
160-4-2 Stabilization, Type “B” (12")(LBR40) SY $3.30
162-2 Topsoil SY $15.85
210-2 Limerock, New Material for reworking base and widening 799 TN $12.75 $10,187.25
270-1 Full Depth Reclamation (8") 5,243 SY $4.45 $23,331.35
270-1-1 Full Depth Reclamation (10") SY $4.65
270-1-A Portland Cement 88 TN $120.00 $10,533.20
285-705-12 Base (Optional) Limerock (6”) SY $6.50
285-707-11 Base (Optional) Limerock (8") SY $8.00
285-710-11 Base (Optional) Limerock (10") SY $9.00
285A Crushed Concrete Base SY 515.00
2858 Blended Base SY $15.00
286-1 Turnout Construction (Concrete) SY $40.00
286-2 Turnout Construction {Asphalt) 60 TN $120.00 $7,200.00
310-1 Single Surface Treatment SY $5.00
310-2 Double Surface Treatment SY $5.00
310-3 Triple Surface Treatment SY $6.00

Milling of Existing Asphalt Pavement (2-1/2" Maximum Depth) (Various
327-70-8 Widths) SY $1.10
Milling of Existing Asphalt Pavement (2-1/2" Maximum Depth) {Various

327-70-8A Widths) SY $1.60
327-70-88 Haul and Stockpile Millings CY-MI $0.58
331-1 Asphalt Price index Adjustment 11,068 GA $1.70 $18,816.00
331-2-1 Type S-1 Asphalt Concrete Cement (ACC), Leveling 414 TN $79.00 $32,706.00
331-2-4 Type S-1ll ACC, Leveling TN $82.00
331-2-8 Type S-lll ACC, Surface or Intermediate Course 275 TN $77.00 $21,175.00
331-2-7 Type S-1 ACC, Deep Patch 95 TN $93.00 $8,835.00
331-2-8 Type ABC-3 TN $100.00
331-2-9 Type FC-3 (without rubber) TN $85.00
334-1 Type PD-lIl ACC, Surface or Intermediate TN $85.00
334-1 Cold In Place Recycling (3"-5") SY $5.05
334-1-1 Asphalt Emulsion (Added) GA $2.05
339-1 Miscellaneous Asphalt Pavement TN $136.00
400-1-2 Endwall (Class Il Concrete) CY $585.00
400-1-15 Class | Concrete (Miscellaneous) 10 CY $370.00 $3,700.00
415-1 Reinforcing Steel 100 LB $1.60 $160.00
425-10 Yard Drains EA $800.00
425-1-31 Inlet (Curb Type P-1) EA $2,770.00
425-1-32 Inlet (Curb Type P-2) EA $2,770.00
425-1-33 Inlet (Curb Type P-3) EA $2,415.00
425-1-34 Inlet (Curb Type P-4) EA $2,466.00
425-1-41 Inlet (Curb Type J-1) EA $3,460.00
425-1-42 Inlet (Curb Type J-2) EA $3,300.00

Sub Total $144,851.09




FDR-CIR Estimate - Asphalt Contract (12-13)

Project: Beagle Road 2 (.14 mi west of Orwell Road to Coyote Road) Date April 14, 2015
Estimator David L. Brown PVAS No. 3209.00
District No. 5
ITEM NO. DESCRIPTION QrTy. UNITS UNIT PRICE AMOUNT

425-1-43 Inlet (Curb Type J-3) EA $3,000.00
425-1-44 Inlet (Curb Type J-4) EA $3,100.00
425-1-47 Inlet (Curb Type 7) EA $2,850.00
425-1-48 Inlet (Curb Type 8) EA $2,850.00
425-1-52 Inlets (DT BOT Type C) EA $1,700.00
425-1-54 Inlets (DT BOT Type D) EA $2,144.00
425-1-55 Inlets (DT BOT Type E) EA $2,300.00
425-1-58 Inlets (DT BOT Type H) EA $2,435.00
425-1-71 Inlets (Gutter Type V) EA $2,425.00
425-5 Adjusting Manholes (riser rings) EA $230.00
425-5A Manhole Cover (replace) EA $320.00
425-6 Adjusting Valve Boxes EA $187.00
430-11-423 15" Reinforced Concrete Pipe (Class V) LF 541.00
430-11-425 18" Reinforced Concrete Pipe (Class V) LF 545.00
430-11-429 24" Reinforced Concrete Pipe (Class V) LF 556.00
430-11-433 30" Reinforced Concrete Pipe (Class V) LF $66.00
430-11-438 36" Reinforced Concrete Pipe {Class IV) LF $75.00
430-11-440 42" Reinforced Concrete Pipe (Class |V) LF $100.00
430-11-441 48" Reinforced Concrete Pipe {Class IV) LF $120.00
430-11-442 54" Reinforced Concrete Pipe (Class IV) LF $145.00
430-11-443 60" Reinforced Concrete Pipe (Class IV) LE $175.00
430-141-01 12" X 18" Elliptical RCP (Class V) LF 548.00
430-141-02 14" X 23" Elliptical RCP (Class IV) LF $49.00
430-141-03 18" X 30" Elliptical RCP (Class IV) LF $62.00
430-141-04 24" X 38" Elliptical RCP (Class V) LF $76.00
430-141-05 29" X 45" Elliptical RCP (Class IV) LF $98.00
430-141-08 34" X 53" Elliptical RCP (Class IV) LF $120.00
430-141-09 38" X 60" Elliptical RCP (Class V) LF $140.00
430-190-143A Relay Existing Pipe (Concrete Round) (< 30") LF $38.00
430-190-143B Relay Existing Pipe (Concrete Round) (30" — 60”) LF $75.00
430-98-223 15" Mitered End Section EA $530.00
430-98-225 18" Mitered End Section EA $562.00
430-98-229 24" Mitered End Section EA $700.00
430-98-233 30" Mitered End Section EA $1,640.00
430-98-238 36" Mitered End Section EA $1,815.00
430-98-240 42" Mitered End Section EA $2,940.00
430-98-241 48" Mitered End Section EA $2,955.00
430-98-242 54" Mitered End Section EA $4,400.00
430-98-243 60" Mitered End Section EA $4,900.00
430-98-401 12" X 18" Mitered End Section EA $585.00
430-98-402 14" X 23" Mitered End Section EA $780.00
430-98-403 19" X 30" Mitered End Section EA $1,058.00
430-98-404 24" X 38" Mitered End Section EA $1,500.00
430-98-405 29" X 45" Mitered End Section EA $3,065.00
430-98-408 34" X 53" Mitered End Section EA $3,630.00
430-98-409 38" X 60" Mitered End Section EA $4,065.00
440-1-10 Underdrain (Type |) LF $32.00
440-1-20 Underdrain (Type Il) LF $53.00
514-71 Plastic Filter Fabric SY $2.80
515-1-2 Handrail (Aluminum) LF $32.00
520-1-7 Concrete Curb and Gutter (Type E) LF $18.00
520-1-10 Concrete Curb and Gutter (Type F) LF $18.00
520-3 Concrete Valley Gutter LF $30.00
520-4 Special Concrete Gutter LF $25.00
522-1 Concrete Sidewalk, 4” Thick, 3' ~ 5" Wide SY $35.00
522-2 Concrete Sidewalk, 6" Thick, Width Varies SY $39.00
530-1 Sand Cement Riprap (Roadway) CY $300.00
547-70-1 Riprap Fabric Formed Concrete (8" Filter Points) SY $185.00
550-2-22 Fencing, Type B (6’ Height) LF $21.00
550-2-22A Fencing, Type B (6'Height) (Vinyl Coated) LF $26.00
550-3-22 Fence Corner Post Assembly EA $118.00
570-2 Seed and Mulch (including Fertilizer) SY $2.75

575-1-1 Sodding (Bahia) 6,617 SY $1.90 $12,572.30
575-1-4 Sodding (Match Existing) SY $2.50

577-70 Reworking Shoulders 6,617 SY $0.60 $3,970.00
1000-2 Bonds and Insurance LS $11,750.00
2501-1 Crack Seal GA $16.00
2502-1 Microsurfacing (Single) sy $1.50
2502-2 Microsurfacing (Double) SY $2.95
2503 Asphalt Rejuvenation (Petroleum Based) SY $0.80

PRICE SUBTOTAL $16,542.30

Asphalt Contract SubTotal $161,393.39

10.0% Contingency $16,139.34
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Estimate - Public Works Portion
Project: agle Road 2 (.14 mi west of Orwell Road to Coyote Ro:

Estimator David L. Brown
Mobilization Ls X
Site Prep. Sy. X
Clear & Grub LT. A X

Med. A X

Hvy. A X
Embankment & Fill Cy. X
Earth Work ( Prep. For ABC) Sy X
9" Stab. Subgrade Sy X
12" Stab. Subgrade Sy. X
6" Base ( Primed ) Sy. X
8" Base ( Primed ) Sy. X
4" Limerock ( Primed ) Sy. X
6" Limerock ( Primed ) Sy. X
8" Limerock ( Primed ) Sy. X
10" Limerock ( Primed ) Sy. X
12" Limerock ( Primed ) Sy. X
Lean Mix 10#/ Sy.

208/ Sy.

Sod Sy. X
Sod ( Edge ) Lf X
Seed & Mulch Sy. X
Bailed Hay Ton X
Silt Fence Lf X
Floating Turbidity Barrier Lf X
Final Dress ( Shoulders ) Cy. X
Survey & Test 1985 LS X
Traffic Control Devices 1 LS X
Guardrail Lf X
Striping Lf X
Other
Drainage
ADMINISTRATION 7.5%
CONTINGENCY 10%
Engineering, Inspection & Administration + 2.50%

12.00

Number of Lots =

RECORDING
Resolutior 2 First page
4 Pages
Roll: 2 First page
4 pages
Subtotal

Date
PVAS No,
District No.
$ 1,015.00
by 1.69
g 2,200.00 = $ -
5 4,850.00 = 3 -
$ 8,800.00 = $ -
by 720
$ 1.47
£ 4,46
$ 5.95
3 6.59
$ 8.78
$ 9.12
3 13.68
5 16.15
$ 20.78
3 26.28
3 1.08
3 1.21
3 1.53
3 0.26
$ 1.28
S 118.00
s 1.39
$ 5.15
H 7.20
$ 1.67
s 750.00
3 1.67
PUBLIC WORKS SUB TOTAL =
PUBLIC WORKS TOTAL
ASPHALT TOTAL
ASPHALT AND PUBLIC WORKS TOTAL =
CONSTRUCTION TOTAL =
$ 10.00
5 850
$  10.00
3 8.50

April 14,

2015

3209.00

5

3,314.95

750.00

¥ | |8 |6

4,064.95

304,87

406.50

4,776.32

177,532.73

182,309.04

4,557.73

186,866.77
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