Resurface Estimate (12-13)

Project: Edgewood Subdivision Date December 10, 2014
Estimator David L. Brown PVAS No. 3074.00
Work Order No. P00728.00 District No. 1
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1 Donna Avenue Y |F 20 595 1323.0 4] 4 1 0 0
2 Charter Street Y |F 20 266 592.0 5 5 2 2 0 0
3 Scott Drive Y _|F 20 500 11120 7| 7 2 0 0
4 LaForce Street Y |F 20 260 578.0] 10 9 2 2 0 0
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19 0.0 0 0
20 0.0 0 0
21 0.0 0 0
22 0.0 0 0
23 0.0 0 0
24 0.0 0 0
25 0.0 0 0
26 0.0 0 0
27 0.0 0 0
28 0.0 0 0
29 0.0 0 Q
30 0.0 0 0
31 0.0 0 0
32 0.0 0 4]
33 0.0 0 4]
34 0.0 0 0
35 0.0 0 0
36 0.0 0 0
37 0.0 Q 1]
38 0.0 0 0
39 0.0 0 o]
40 0.0 0 0]
41 00 0 1]
42 0.0 0 1]
43 0.0 0 1]
44 0.0 o] 4]
45 0.0 0 0
TOTALS = 1621 3605.0 26|25 4| 4|00 |3]0 0 0
w
5| 5
) =
Combined Distance =0.31 MILES 2 ol o gl Bl x g
£ 5 o 5| & 2l 2| 4l gl s &
B o HMEIR £l 8| S| E| & | 3
s & Sl sl 3l 3|23l 3] & | &
AREA IN SY. 36050
Spandrels @ 30 Sy. Ea. 4 120
"T" Tum Around @ 50 Sy. Ea. 0 )
Cul-de-Sac @ 520 Sy. Ea. 3 1560
Drives @ 20SY Ea. (Turnouts) 26 520
Total Sy. Ex. Pavement = 5805 Sy.
Required Asphalt
Spread
Type {Ibisy) tonnage
Type S-1 Asphalt Concrete Cement (ACC), Leveling 138 401
Type S-lll ACC, Leveling 0
Type S5-Il ACC, Surface or Intermediate Course 0
Type S-1 ACC, Deep Patch (4"+ 1". Incl. Shoulder Widening,
Pavement Widening and Driveway Const.). 525 0 As Base Restoral
Type S-1 ACC, Deep Patch {(4"+ 1", Incl. Shoulder Widening,
Pavement Widening and Driveway Const.). 525 137 As Base Restorat
Type FC-3 (without rubber) 0
Type PD-IlIl ACC, Surface or Intermediate Course 105 305
BASE REPAIR PERCENTAGE MULITPLIER  0.00%
SIDEWALK PERCENTAGE MULITPLIER  0.00%
SIDEWALK WIDTH 0 FT
SIDEWALK THICKNESS 0 IN (4" OR 6"
SHOULDER REWORK WIDTH 5 FT
SOD WIDTH ] FT



Estimate - Asphalt Contract (12-13)

Project: Edgewood Subdivision Date __ December 10, 2014
Estimator David L. Brown PVAS No. 3074.00
District No. 1
ASPHALT ITEMS
ITEM NO. DESCRIPTION QTy. UNITS UNIT PRICE AMOUNT
102-91 Temporary Pavement Markings (Paint) 162 LF $0.18 $29.18
102-10-2 Temporary Pavement Markings (Tape) LF $1.05
104-10-1 Baled Hay (Staked) EA $5.33
104-11 Turbidity Barrier (Floating) LF $9.50
104-13 Silt Fence (Staked) LF $0.50
104-18 Rock Bags EA $4.00
110-1-1A Clearing and Grubbing < 6" AC $1,575.00
110-1-1B Clearing and Grubbing > 6” AC $2,680.00
110-4 Removal of Existing Pavement {Concrete) SY $9.40
110-47 Road Edge Preparation 3,242 LF $0.40 $1,296.80
110-48 Sawcut Concrete Driveways LF $2.00
110-49 Sawcut Asphaltic Concrete LF $2.00
110-50 “Pickup” Type Power Broom HR $105.00
110-7 Mailboxes (Relocation) (Furnish and Install) 25 EA $74.00 $1,850.00
120-1 Regular Excavation CY $9.40
120-2 Borrow Excavation CcY $9.60
120-6 Embankment CY $9.20
121-70 Flowable Fill CcY $180.00
160-4-1 Stabilization, Type “B" (8")(LBR40) SY $2.90
160-4-2 Stabilization, Type “B" (12")(LBR40) SY $3.30
162-2 Topsoil SY $15.85
270-1 Soil Cement Base (300 psi) (Plant-Mixed) (8" SY $7.30
270-1-1 Soil Cement Base (300 psi) (Plant-Mixed) (10") SY $13.00
285-705-12 Base (Optional) Limerock (6") SY $6.50
285-707-11 Base (Optional) Limerock (8") SY $8.00
285-710-11 Base (Optional) Limerock (10") SY $9.00
285A Crushed Concrete Base SY $15.00
285B Blended Base SY $15.00
286-1 Turnout Construction (Concrete) 20 SY $40.00 $800.00
286-2 Turnout Construction (Asphalt) 64 TN $120.00 $7,680.00
310-1 Single Surface Treatment SY $5.00
310-2 Double Surface Treatment SY $5.00
310-3 Triple Surface Treatment SY $6.00
Milling of Existing Asphalt Pavement (2-1/2" Maximum Depth) (Various
327-70-8 Widths) SY $1.10
Milling of Existing Asphalt Pavement (2-1/2" Maximum Depth) (Various

327-70-8A Widths) SY $1.60
327-70-8B Haul and Stockpile Millings CY-MI $0.58
331-1 Asphalt Price Index Adjustment 7,595 GA $1.70 $12,912.00
331-2-1 Type S-I Asphalt Concrete Cement (ACC), Leveling 401 TN $79.00 $31,679.00
331-2-4 Type S-llIl ACC, Leveling TN $82.00
331-2-6 Type S-1ll ACC, Surface or Intermediate Course TN $77.00
331-2-7 Type S-l ACC, Deep Patch 137 TN $93.00 $12,741.00
331-2-8 Type ABC-3 TN $100.00
331-2-9 Type FC-3 (without rubber) TN $85.00
334-1 Type PD-IIl ACC, Surface or Infermediate Course 305 TN $85.00 $25,925.00
339-1 Miscellaneous Asphalt Pavement TN $136.00
400-1-2 Endwall (Class Il Concrete) CY $585.00
400-1-15 Class | Concrete (Miscellaneous) 10 CY $370.00 $3,700.00
415-1 Reinforcing Steel 100 LB $1.60 $160.00
425-10 Yard Drains EA $800.00
425-1-31 Inlet (Curb Type P-1) EA $2,770.00
425-1-32 Inlet (Curb Type P-2) EA 52,770.00
425-1-33 Inlet (Curb Type P-3) EA $2,415.00
425-1-34 Inlet (Curb Type P-4) EA $2,466.00
425-1-41 Inlet (Curb Type J-1) EA $3,460.00
425.1-42 Inlet (Curb Type J-2) EA $3,300.00

Sub Total $98,772.98




Estimate - Asphalt Contract (12-13)

Project: Edgewood Subdivision Date ___December 10, 2014
Estimator David L. Brown PVAS No. 3074.00
District No. 1
ITEM NO. DESCRIPTION QTY. UNITS UNIT PRICE AMOUNT

425-1-43 Inlet {(Curb Type J-3) EA $3,000.00
425-1-44 Inlet (Curb Type J-4) EA $3,100.00
425-1-47 Inlet {Curb Type 7) EA $2,850.00
425-1-48 Inlet (Curb Type 8) EA $2,850.00
425-1-52 Inlets (DT BOT Type C) EA $1,700.00
425-1-54 Inlets (DT BOT Type D) EA $2,144.00
425-1-55 Inlets (DT BOT Type E) EA $2,300.00
425-1-58 Inlets (DT BOT Type H) EA $2,435.00
425-1-71 Inlets (Gutter Type V) EA $2,425.00
425-5 Adjusting Manholes (riser rings) EA $230.00
425-5A Manhole Cover (replace) EA $320.00
425-6 Adjusting Valve Boxes EA $187.00
430-11-423 15" Reinforced Concrete Pipe (Class IV) LF $41.00
430-11-425 18" Reinforced Concrete Pipe (Class 1V) LE $45.00
430-11-429 24" Reinforced Concrete Pipe (Class IV) LF $56.00
430-11-433 30" Reinforced Concrete Pipe (Class V) LF $66.00
430-11-438 36" Reinforced Concrete Pipe (Class V) LF $75.00
430-11-440 42" Reinforced Concrete Pipe (Class V) LF $100.00
430-11-441 48" Reinforced Concrete Pipe (Class V) LF $120.00
430-11-442 54" Reinforced Concrete Pipe (Class V) LF $145.00
430-11-443 60" Reinforced Concrete Pipe (Class V) LF $175.00
430-141-01 12" X 18" Elliptical RCP (Class V) LF $48.00
430-141-02 14" X 23" Elliptical RCP (Class IV) LF $49.00
430-141-03 19" X 30" Elliptical RCP (Class V) LF $62.00
430-141-04 24" X 38" Elliptical RCP (Class IV) LF $76.00
430-141-05 28" X 45" Elliptical RCP (Class V) LF $98.00
430-141-08 34" X 53" Elliptical RCP (Class V) LF $120.00
430-141-09 38" X 60" Elliptical RCP (Class IV) LF $140.00
430-190-143A Relay Existing Pipe (Concrete Round) (< 30") LF $38.00
430-190-143B Relay Existing Pipe (Concrete Round) (30" — 60") LF $75.00
430-98-223 15" Mitered End Section EA $530.00
430-98-225 18" Mitered End Section EA $562.00
430-98-229 24" Mitered End Section EA $700.00
430-98-233 30" Mitered End Section EA $1,640.00
430-98-238 36" Mitered End Section EA $1,815.00
430-98-240 42" Mitered End Section EA $2,940.00
430-98-241 48" Mitered End Section EA $2,955.00
430-98-242 54" Mitered End Section EA $4,400.00
430-98-243 60" Mitered End Section EA $4,900.00
430-98-401 12" X 18" Mitered End Section EA $585.00
430-98-402 14" X 23" Mitered End Section EA $780.00
430-98-403 19" X 30" Mitered End Section EA $1,058.00
430-98-404 24" X 38" Mitered End Section EA $1,500.00
430-98-405 29" X 45" Mitered End Section EA $3,065.00
430-98-408 34" X 53" Mitered End Section EA $3,630.00
430-98-409 38" X 60" Mitered End Section EA $4,065.00
440-1-10 Underdrain (Type |) LF $32.00
440-1-20 Underdrain (Type 1) LF $53.00
514-71 Plastic Filter Fabric SY $2.80
515-1-2 Handrail {Aluminum) LF $32.00
520-1-7 Concrete Curb and Gutter (Type E) LF $18.00
520-1-10 Concrete Curb and Gutter (Type F) LF $18.00
520-3 Concrete Valley Gutter LF $30.00
520-4 Special Concrete Gutter LF $25.00
522-1 Concrete Sidewalk, 4" Thick, 3' — 5’ Wide SY $35.00
522-2 Concrete Sidewalk, 6" Thick, Width Varies SY $39.00
530-1 Sand Cement Riprap (Roadway) CY $300.00
547-70-1 Riprap Fabric Formed Concrete (8" Filter Points) SY $185.00
550-2-22 Fencing, Type B (6’ Height) LF $21.00
550-2-22A Fencing, Type B (6'Height) (Vinyl Coated) LF $26.00
550-3-22 Fence Corner Post Assembly EA $118.00
570-2 Seed and Mulch (including Fertilizer) SY $0.40
575-1-1 Sodding (Bahia) SY $1.80

575-1-4 Sedding (Match Existing) 1,801 SY $2.42 $4,358.69

577-70 Reworking Shoulders 1,801 SY $0.70 $1,260.78

PRICE SUBTOTAL $5,619.47

Asphalt Contract SubTotal $104,392.44

10.0% Contingency $10,439.24

Asphalt Contract Total

$114,831.69




Resurfacing Estimate - Public Works Portion

Project:
Estimator
Mobilization
Site Prep.
Clear & Grub LT.
Med.
Hvy.

Embankment & Fill
Earth Work ( Prep. For ABC )
9" Stab. Subgrade

12" Stab. Subgrade

6" Base ( Primed )

8" Base ( Primed )

4" Limerock ( Primed)
6" Limerock ( Primed )
8" Limerock ( Primed )
10" Limerock ( Primed )
12" Limerock ( Pnimed )

Lean Mix

Sod
Sod ( Edge )
Seed & Mulch
Bailed Hay
Silt Fence
Floating Turbidity Barrier
Final Dress ( Shoulders )
Survey & Test
Traffic Control Devices
Guardrail
Striping
Other

Drainage

ADMINISTRATION 2.5%
CONTINGENCY 10%

Engineering, Inspection & Administration +

Number of Lots

RECORDING
Resolutior

Roll:

LIEN SATISFACTION

OVERHEAD

1621

29.00

29

28

LS X

7]
5

i
®ooxm KoK ¥

Sy. X
Sy. X
Sy. X

10# / Sy.
204/ Sy.

Sy. X
Lf X
Sy. X
Ton X
Lt X
Lf X
Cy. X
LS X
LS X

Lf X
Lf.X

2.50%

First page
Pages

First page
pages

Subtotal

Pages

Lots X

Subtotal

Edgewood Subdivision
David L. Brown

$ 1,015.00
3 1.69

2,200.00
$ 4,850.00
$ 8,800.00
$ 7.20
$ 1.47
$ 4.46
$ 5.95
$ 6.59
$ 8.78
$ 9.12
$ 13.68
3 16.15
$ 20.78
5 26.28
$ 1.08
$ 1.21
$ 1.53
3 0.26
$ 1.28
$ 118.00
$ 1.39
$ 5.15
3 7.20
$ 1.69
$ 750.00
$ 1.67

Date

PVAS No.
District No.

PUBLIC WORKS SUB TOTAL =

PUBLIC WORKS

ASPHALT

TOTAL

TOTAL

ASPHALT AND PUBLIC WORKS TOTAL =

Years
10

CONSTRUCTION TOTAL =

£ 1000
b 8.50
5 1000
] 8.50
$ 10,00

$ 10.00 /year

Lien/Overhead

TOTAL =

December 10, 2014

3074.00

2,739.49

3,000.00

@ e

L]

5,739.49

14349

573.95

6,456.93

114,831.69

121,288.62

3,032.22

124,320.83

20.00

17.00

20.00

68.00

125.00

290.00

2,900.00

3,190.00

127,635.83




